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Item     
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Unit

Unit           

Price
Total   Amount

General Conditions (Allowance)

Construction entrance 1 LS $1,500.00 $1,500.00
Silt fence erosion control 1 LS $1,500.00 $1,500.00
Demolition (existing gravel drive in park, rock walls, etc.) 1 LS $15,000.00 $15,000.00
Hazard tree removal 1 LS $25,000.00 $25,000.00
Well testing and up-grade 1 LS $5,000.00 $5,000.00
Pump-house with valves, fittings, pump start & control, etc. 1 LS $24,000.00 $24,000.00
Clearing and grubbing (fruit trees, stump removal) 1 LS $5,000.00 $5,000.00
Septic field test and up-grade 1 LS $15,000.00 $15,000.00

Sanitary, water, hose bib and electrical connections to park host 1 LS $7,000.00 $7,000.00
Mobilization 1 LS $5,000.00 $5,000.00
Sanitary, water and electrical connections to restroom building 1 LS $5,000.00 $5,000.00
Embankment cut and fill as needed (trail) 1 LS $15,000.00 $15,000.00
Hose bib water service line to shelter 1 LS $5,000.00 $5,000.00
General utility work as needed 1 LS $5,000.00 $5,000.00
Embankment cut and fill as needed (park) includes fill for 
building and wall removal 1 LS $20,000.00 $20,000.00
Meadow picnic area grading, trim 32,198 SF $0.07 $2,253.86

Total $156,253.86

Site Furnishings

Bench   (includes 20% for install) 2 EA $912.00 $1,824.00
Memorial bench   (includes 20% for install) 1 EA $2,400.00 $2,400.00
Trash receptacles    (includes 20% for install) 2 EA $964.80 $1,929.60
Picnic tables and host table     (includes 20% for install) 4 EA $1,831.00 $7,324.00
Picnic table ADA (includes 20% for install) 2 EA $2,530.00 $5,060.00
Hose bib at shelter and park host 2 EA $300.00 $600.00
Park fire pit  (stone with grill custom) (not used) 0 EA $2,000.00 $0.00
Park host fire ring (includes 20% for install) $532 (not used) 0 EA $638.00 $0.00
Bollard    (includes 20% for install) 1 EA $500.00 $500.00
Park host space grill    (includes 20% for install) 1 EA $710.00 $710.00
Shipping for Oregon Correction enterprise $1.85 per mile 210 
miles round trip 1 LS $388.50 $388.50

Total $20,736.10
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Surfacing

3' and 5' wide gravel trail, trail to river and gravel pad around 
shelter includes 4" depth, 3/8" minus crushed rock 10,342 sf 1149 SY $12.00 $13,788.00
4" Concrete paving, float broom finish (includes base rock and 
prep.) restroom floor 290 SF 290 SF $8.36 $2,424.40
Shelter concrete footings 6 EA $500.00 $3,000.00
4" Concrete paving, float broom finish (includes base rock and 
prep.) (shelter floor) 384 SF 384 SF $6.38 $2,449.92
Gravel road, 2 parking spaces, shuttle turn-out, turnround and 
park host -   2" of depth 3/4" leveling course and 8" of 1 1/2" 
base course  8622 SF 958 SY $16.60 $15,902.80
Gravel parking -    2" of depth 3/4" leveling course and 4" of 1 
1/2" base course  5938 SF 659 SY $16.60 $10,939.40
NDS  Ez roll surface under gravel parking surfaces 4,132 SF $6.30 $26,031.60
Wood chip trail   375 SF   (not used) 0 CY $95.00 $0.00
Parking lot- Wheel stops includes 2 in park 2 for Park Host 10 EA $500.00 $5,000.00
Parking lot- Striping includes 2 in park and ADA (markers) 1 LS $2,500.00 $2,500.00
Parking lot- driveway apron, 6" asphalt with leveling course $3 
and base rock $9.60    402 SF 44 SY $25.20 $1,108.80
Parking lot, Park road, turnaround and park host concrete curb 
(not used) 0 LF $18.00 $0.00

Total $83,144.92

Stairs & Rockery Walls

Trail rockery walls 133 LF $68.00 $9,044.00
Timber stairs to the river 65 LF $70.00 $4,550.00
Timber stair handrail 30 LF $55.00 $1,650.00

Total $15,244.00

Amenities

16 x 24 shelter (includes 40% install and freight)         
$45,334.50 shelter and freight cost 1 EA $63,468.30 $63,468.30
Shelter columns cultured stone 4 EA $1,500.00 $6,000.00
Shelter electrical and security lighting 1 LS $2,500.00 $2,500.00
Labyrinth- reconstruct with gravel walking surface 1 EA $1,500.00 $1,500.00
Wood overlook with railing 417 SF $60.00 $25,020.00
Restroom, design, supply and install 1 EA $150,000.00 $150,000.00

Total $248,488.30
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Landscape

Landscape - native tree / shrubs / low grow seed mix / mulch / 
top soil / soil amendment - forest and parking buffer planting 128,473 SF $1.00 $128,473.00

Landscape - native tree / shrubs / low grow seed mix / mulch / 
top soil / soil amendment - garden area and turnaround planting 13,193 SF $2.00 $26,386.00
Fruit tree replacement with 2" caliper native trees 6 EA $450.00 $2,700.00
Forest planting- Restoration (allowance) 1 LS $5,000.00 $5,000.00
Forest invasive weed control (allowance) 1 LS $20,000.00 $20,000.00
East and west meadow mix pollinator / wildflower 32,198 SF $0.50 $16,099.00

Total $198,658.00

Signage

Parking area: ADA sign 1 EA $250.00 $250.00
Pet waste stations 2 EA $125.00 $250.00
SH 126 road signs 2 EA $300.00 $600.00
Interpretative signage @ overlook 1 EA $700.00 $700.00

Parking area and path crossing near turnout: (2)"You are Here" 
and rules sign, (1) bus parking only sign, (1) park host sign 4 EA $500.00 $2,000.00

Total $3,800.00

TOTAL CONSTRUCTION COST $726,325.18

PLANNING/ENGINEERING/SURVEYING COSTS 

(24% OF CONSTRUCTION COSTS) $174,318.04

20% CONTENGENCY $145,265.04

TOTAL PROJECT COST $1,045,908.26

Note:
This cost estimate is a part of a feasibility study, illustrating 
and estimating Eagle Rock Park's capacity to accommodate  
certain outdoor space elements and recreational experiences. 
This estimate should not be interpreted as a final construction 
estimate.
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